
SPECIFICATION OF WORKS FOR 

Internal Redecoration of Ground, First and Second Floor Landings and Ground to Second Floor Stairwells to each Block
 
AT 

HIGHWOOD COURT

Nailsworth
Stroud
Gloucestershire
GL6 0TA


Access contact:  Beth Valentine, Housing Officer
Senior Asset Surveyor: Jason Till, Senior Asset Surveyor, Sanctuary Group
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Sanctuary Group
Chamber Court, 
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Worcester, 
WR1 3ZQ











	Preliminaries
	

	The sizes given in this specification are in certain cases approximate metric measure due to the relevant materials, goods and components now being manufactured in metric sizes. The Contractor must satisfy and ascertain for himself the availability of materials, goods and components in the sizes stated and the Contractors tender shall be deemed to have allowed for any costs incurred in executing the works in accordance with the sizes given. In case of any doubt, reference should immediately be made to the Quantity Surveyor, as required by the preceding clause. The Contractor is requested to verify the numerical sequence of the specification by checking the numbers of each page and if any are missing or duplicated, or if any writing or figures are indistinct, he shall immediately notify the Sanctuary representative. No subsequent claim for loss or expense consequent upon the Contractors failure to comply with the clause will be considered.
	----------

	
	

	General Attendance:

The Contractor, and any sub-contractors, are required to ensure their attendance on site is notified to the scheme manager at all times when attending and when vacating site daily. This will also include the signing in of personnel in the specific contractors signing in register at the premises.

The Contractor is to allow for the Nominated Sub Contractors use of standing scaffolding, mess rooms, sanitary accommodation and welfare facilities, providing space for office accommodation and for storage of plant and materials, providing light and water for their work, clearing away rubbish and for ascertaining from Sub Contractors the positions of all holes, chases, mortices, etc, which are to be left, as no claim will be considered for the extra cost of cutting away work already built owing to the failure of the Contractor to ascertain these particulars beforehand. The term General Attendance shall also include the following services and facilities by the Contractor without charge to each Sub Contractor:

General co-ordination of all sub contract works to ensure their proper execution within the general working programme including:

i) Entering into an agreement with the Sub Contractor which includes the conditions attached to the accepted tender for the relative item. 

ii) Agreeing with the Sub Contractor the correct working dimensions for the sub contract works; ascertaining from him full details of any work associated with the sub contract works which is to be executed by other trades and arranging for such work to be executed at the proper time. 

Facilities for the Sub Contractor to place his materials, plant, equipment, office and workshop accommodation within reasonable distance from the Sub Contractors works and to execute such works in a proper sequence and workmanlike manner. 

The use of safety harnesses, fall restraint PPE and other general means of access for man and materials which may be fixed on the site when the subcontract works are in progress. 

The provision of water and artificial lighting which may be reasonably required for the proper execution of the sub contract works. Clearing away rubbish and surplus materials as it accrues and upon completion.  
	----------

	The Contractor will be responsible for arranging a timetable of progress of deliveries and work with suppliers and Sub Contractor (Nominated or otherwise) to complete the works in the time stated. No claim for delay or interference in these respects will be entertained.
	----------

	
	

	The Contractor, or his Authorised Representatives, shall at the request in writing of the Contract Administrator, attend such meetings as may be held by the Contract Administrator to discuss the progress of the works to be carried out in accordance with the terms and conditions of this contract and shall furnish to the Client any particular and details which may be required in connection therewith.
	----------

	
	

	The Contractor must make good all roads, footpaths and properties damaged or interfered with during the execution of the works and he is to meet and settle at his own expense all claims by County and Local Authorities and/or private persons for such damage. The Contractor shall maintain these adjoining public roads in a clean and tidy condition and remove mud, spillage and rubbish therefrom as it accrues at this own expense.
	----------

	
	

	The Contractor must take all precautions to minimise the nuisance from dust affecting the occupiers of neighbouring properties and the general public during the execution of the works.
	----------

	
	

	The Contractor is fully responsible for the protection of all existing sewers, water, gas, lighting, power, aerial installations, telephone and any other utility services which may be encountered on the site and before commencing work on the site he should ascertain the exact position of these services and allow for and give all necessary notices to those Authorities and afford them all facilities for disconnection, supporting or diverting these services as required. Should the Contractor damage any of these services during the execution of the works he is to immediately notify the Contract Administrator and the Authority concerned to take immediate precautions to protect all persons and property and he must make good the damage as instructed at his own expense
	----------

	
	

	Allow the providing all temporary watching, lighting, barriers, etc, required for the protection of the works and for the safety of the public and Contractor workmen.

Allow for taking all necessary steps to prevent the trespass of unauthorised persons on the site and the trespass of the Contractors own workmen on adjoining property and for making good any damage and replacing anything that may be stolen or lost.

No debris, sewage or chemically or otherwise polluted water or matter of any sort may be tipped or discharged into any existing sewer or sewers outside the curtilage of the site unless the approval of the Contract Administrator and Local Authority has been obtained.
	----------

	
	

	The Contractor is to provide, maintain and clear away on completion all necessary plant, tools, vehicle hoists and other implements both for his own and for the use of the Sub Contractors.






	----------

	The Contractor shall give all necessary personal superintendence during the construction, completion and maintenance of the works and shall be proper and sufficient to manage and direct in the absence of the Contractor , one such agent (including staff employed within the contractors own company) who shall be fully appointed and shall, on behalf of the Contractor receive, execute and obtain all instructions which may be given by the Contract Administrator. The Contractor's representative on the site shall not be changed without the consent or order of the Contract Administrator.
	----------

	
	

	Noise Control & Control of Pollution Act 1974

The attention of the Contractor is drawn to the provisions of Section 60 of the Control of Pollution Act 1974 with reference to the control of noise in relation to any demolition or construction works and the need, particularly where such works are adjacent to occupied property where a high sensitivity to noise may be encountered, to ascertain from the Local Authority/Environmental Health Department what requirements or restrictions, if any, shall apply to the works in this respect. The restrictions may relate to the type of plant to be used, the methods of working to be adopted, the hours of working permissible and may, in addition, impose a maximum noise level at the site boundary which must not be exceeded.

The attention of the Contractor is also drawn to the provisions of Section 61 of the Control of Pollution Act 1974 with reference to the issue of prior consent and any application under that Section should be made to the Local Authority/Environmental Health Department on the appropriate form available from them. The Contractor is to be held responsible for complying with any other requirements, stipulations, restrictions or consents to which his attention may be drawn from time to time by the competent Authorities and is to allow in this tender for any costs or expenses arising from such compliance. No instructions issued to the Contractor by the Contract Administrator or his authorised representatives shall relieve the Contractor from compliance with the Control of Pollution Act 1974.

	----------

	
	

	The attention of the Contractor is also drawn to the fact the that use of radios will not be permitted on site. Also no fires allowed on site.
	----------

	
	

	Clear up

Clear up and cart away all rubbish as it accumulates and on completion clean all glass both sides, oil and adjust ironmongery and deliver up the site and buildings to the Contract Administrator in perfectly clean and tidy condition ready for immediate occupation.
	----------

	
	

	Fire Precautions

The Contractor must take all necessary precautions to avoid the outbreak of fire. Portable fire extinguishers must be readily available. Smoking must not be permitted in the roof spaces and fire escape routes must be kept unobstructed at all times. Common escape routes must be adequately marked. Provide all necessary temporary fire signs.





	----------

	Workmanship

All workmanship is to be in accordance with the rules of good building practice and the Contractor will be responsible for the efficient execution of the works to the entire satisfaction of the Contract Administrator. The Contractor shall, at his own expense, renew any materials or workmanship which, in the opinion of the Contract Administrator, is below the standard required or implied by this specification
	----------

	
	

	Making Good

All works disturbed by reasons of operations specified herein shall be made good in a proper manner, although not specifically mentioned and brought to a finish to match adjoining surfaces.
	----------

	
	

	Extras and Dayworks

No extra work is to be carried out or any deviation made from the contract without an estimate having first been agreed and written confirmation given by the Contract Administrator. 

No dayworks of any description will be allowed except upon the written order of the Contract Administrator. 

Any works carried out without prior written authorisation shall be done so at the Contractors expense. 

Dayworks vouchers submitted in duplicate show the workmen’s names and be signed by the person in charge. The signing of daywork vouchers by the Contract Administrator or his authorised representative shall not be taken as confirmation of an extra or that the work involved shall be charged as daywork. 

The Contractor shall produce on request the operatives signed time sheets and all other data and documents from which the daywork sheets are compiled
	----------

	
	

	Asbestos

The Contractor shall comply with the practice and standards laid down in: 
1 The Asbestos Regulations (Latest Edition). 
2 Codes of Practice published by the Asbestos Research Council.

Sanctuary Group will provide any existing Asbestos Survey, indicating details of any asbestos containing materials present at the site, and request the contractors completed Pre-Construction Pack (provided by Sanctuary Group) prior to work commencement. Sanctuary Group CDM Team will provide a Letter of Adequacy to the Contractor, permitting commencement of works. The Contractor is to ensure all requested documentation is returned in order for Letter of Adequacy to be awarded.










	----------

	Handover and Final/Post Inspection

Adequate notice of handover should be given to the Association. After Final Instruction, the following must be strictly observed: 

Two emergency telephone numbers are to be given to the Employer for use in emergencies during the Rectification Period only. Where the Employer fails to make contact with either of the emergency numbers given, he will employ his own contractors to rectify defective work and seek to remove cost form retention money held.

	----------

	Making Good Defects

The Contractor shall make arrangements with the Contract Administrator and give reasonable notice of the precise dates for the access to various parts of the works for the purposes of making good defects.
	----------

	
	

	British Standards/ Codes of Practise

Except where the Supervising Officer otherwise determines, where an appropriate Standard or British Standard Code of Practice is current at the date of tender, every contact shall require that all goods and materials used or supplied and all workmanship shall be at least in accordance with that standard
	----------

	
	

	Construction (Design & Management) Regulations 2015

The Main Contractor will be deemed to be the Principal Contractor and carry out his duties in accordance with the Construction (Design and Management) Regulations 2015. 

In line with the requirements as Principal Contractor, the Contractor is to include within his tender all necessary allocation of resources in the preparation of a suitable Construction Phase Health & Safety Plan before construction work starts. This will require to include all necessary method statements for:

1. The safe erection, use and dismantling of scaffold and associated temporary roofs (delete this clause if not applicable)

2.The stripping, storage and safe disposal of materials to include safe transport of materials from roof level to ground level and ground level to roof level (delete this clause if not applicable)

3.Schedule of Safety Signage to be used, to indicate works being undertaken. Where the Main Contractor has undertaken design work, he shall comply with the Regulations in respect of the Designer’s duties. 

The Principal Contractor should take account of the specific requirements of a project when preparing and presenting tenders, allow for the development and preparation of the aforementioned Health & Safety Plan, co-ordinate the activities of all Contractors and Sub-Contractors and see that they comply with relevant Health & Safety legislation and with the developed Health & Safety Plan. 






	----------

	Scope of Works
	

	Internal Redecoration of Communal Landings at Ground, First and Second Floor (as applicable to each of the stairwells) and each Stairwell, including wall, skirtings, door frames, doors, ceilings. 
NOTE: Stair Soffits (underside of staircases) and ceilings are texture coated and contain low level risk chrysotile, so all work to these elements MUST be completed in strict accordance with all relevant current Control of Asbestos Regulations.
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	------------

	
	£. Sum (excl. VAT)

	Thoroughly clean down the surfaces to remove all dirt grease and surface contaminants by brushing or rubbing with a dry cloth followed by wiping with a damp cloth. Allow to dry. Brush the surface to remove any loose debris.
	£

	Make good cracks, holes and other imperfections with Polycell Trade Easy Sand Interior Filler, allow such making good to dry out thoroughly. Bring forward filler with 1 coat of Dulux Trade Supermatt of appropriate shade thinned up to 1-part Water to 3-parts of product as appropriate. Rub down smooth to match surrounding area and *dust off. 
Note: *When dusting off wear a suitable face mask to avoid the inhalation of dust AND adhere to all current Control of Asbestos Regulations.
	£

	Contractor to allow for suitable access equipment for ‘at height’ ceilings within Stairwells
	£

	Ceilings
Apply 2 no. coats “Dulux” Vinyl Matt Emulsion, colour: WHITE. Ensure to use moisture resistant paint, suitable for Kitchens.

	£

	Walls
Apply 2 no. Coats "Dulux" Vinyl Silk, colour to match existing colour as closely as possible.
	£

	Door Frames and Skirtings
Apply 1 no. coat of "Dulux" undercoat and 1 no. coat of "Dulux" High Gloss, colour: WHITE.
	£

	Doors
Apply 1 no. coat of "Dulux" undercoat and 1 no. coat of "Dulux" High Gloss. Door colours to match existing or be agreed with Service Manager
	£

	Contingency Sums
Allow a contingency sum of £1000.00 
	£1000.00

	
	

	
	

	Total Cost excluding VAT

	£

	Total VAT

	£

	
	

	Total Quoted Cost for these works

	£



CONTRACTOR COMPANY NAME: ………………………………………………………………………………………………………
SIGNED ON BEHALF OF CONTRACTOR:………………………….  DATE :………………………………………………………
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